CITY OF TEMPE, ARIZONA
PUBLIC WORKS DEPARTMENT
DIVISION OF ENGINEERING

CONTRACT FOR PROFESSIONAL SERVICES

This Contract is made and entered into on the 22™ day of October, 2015, by and between the
City of Tempe, an Arizona municipal corporation (“City”), and Sunrise Engineering, Inc., a
Utah corporation (“Consultant™).

City engages Consultant to perform professional services for a project known and described as
Waterline Replacement — Brentwood Manor & Tempe Royal Palms, Project No. 3204961C
(“Project™).

1. SERVICES OF CONSULTANT

Consultant shall perform the following professional services to City in conformance with
applicable professional standards and in accordance with the degree of care and skill that a
registered professional in Arizona would exercise under similar conditions:

1.1.  Consultant shall provide design services, as described in Exhibit “A” attached.

1.2, Consultant has assigned Geoffrey Child as the project manager for this Contract.
Prior written approval by City is required in the event Consultant needs to change
the project manager. Consultant shall submit the qualifications of the proposed
substituted personnel to City for approval prior to any substitution or change.

1.3.  Consultant shall prepare and submit a detailed opinion of probable cost of the
Project.

1.4, shall follow and comply with the Arizona Utility Coordinating Committee’s
Public Improvement Project Guide and the City’s Utility Permit and Construction
Manual, latest revisions, as directed by City.

1.5.  Consultant shall prepare plans and technical specifications per the requirements of
the applicable chapters of the City’s Engineering Design Criteria Manual, latest
revision, and the Maricopa Association of Governments (MAG) Uniform
Standard Details for Public Works Construction as amended by City. All plans
shall be prepared on CADD as required by City. The final original plans shall be
submitted on 3 ml double matte black line mylar and shall be 24 x 36 in size.

1.6.  Consultant shall submit all final construction documents in both hard copy and
electronic format. Plans shall be MicroStation or AutoCAD compatible and all
other documents shall be Microsoft Office compatible. The software version used
shall be compatible to current City standards. Other support documents, for
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1.7.

1.8.

1.9.

example, structural calculations, drainage reports and geotechnical reports, shall
be submitted in hard copy only.

Consultant shall obtain all necessary permits and licenses required for the
performance of its work. Failure of Consultant to obtain said permits prior to the
commencement of its work shall constitute a breach of this Contract.

Consultant shall perform the work in a manner and at times which do not impede
or delay City’s operations and/or functions.

Consultant shall be solely responsible for any repair, replacement, remediation
and/or clean-up of any damage done by Consultant including any impairment of
access to City or other lawful invitees, by such work performed on this Project.

2. TERM OF CONTRACT

Consultant shall complete all services by October 31, 2016. In the event delays are experienced
beyond the control of Consultant, the schedule may be revised as determined by City in its sole
discretion, and pursuant to Section 3, Consultant’s Compensation.

3. CONSULTANT’S COMPENSATION

3.1.

3.2

3.3.

The method of payment for this Contract is payment by installments, Total
compensation for the services performed shall not exceed $366,046.00, unless
otherwise authorized by City. This fee includes dn allowance of $6,000.00 for
reimbursable expenses, which in no event will ever be more than actual cost.

Payment for this Contract shall be based on the following Budget Schedule:

Task Description Method Amount

Design Services Lump Sum $261,008.00
Subtotal Task Amount: $261,008.00

Allowances Method Amount
Additional Services Not to Exceed $20,000.00
Sub-consultant Services Not to Exceed $79,038.00
Reimbursable Expenses Not to Exceed $6,000.00
Subtotal Allowances Amount: $105,038.00
Total Compensation Not to Exceed: $366,046.00

City shall pay Consultant by installments, each installment based upon monthly
progress reports and related, detailed invoices submitted by Consultant.
Submittals shall be based on the Budget Schedule and shall include supporting
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documentation for all Allowances. If Budget Schedule includes an Allowance for
reimbursable expenses, in no event will payment exceed actual cost. Invoices
shall include job titles and hourly rates when applicable. Hourly rates are
established in the attached Exhibit “A” incorporated hereby by this reference and
are in effect for the entire Contract term unless City provides written authorization
for an hourly rate increase. Consultant shall not exceed any of the specified
budget amounts for any Task or Allowance without prior written authorization
from City. City may provide written authorization for the transfer of budget
amounts between any of the Tasks or Allowances provided the total Contract
amount does not exceed the amount indicated in Section 3.1.

3.4, If detailed invoice(s) and progress report(s) are approved by City, installment
payments will be made within thirty (30) days after City’s approval.

3.5.  Consultant acknowledges and agrees that invoices shall be submitted to City for
review and approval no more than sixty (60) days after work or services have
been performed. City reserves the right to deny in whole or in part, payment to
Consultant, including but not limited to, fees and expenses contained in any
invoice not received by the City within sixty (60) days of the date such work or
services were performed. This in no way shall be construed to waive or diminish
City’s rights and remedies for otherwise withholding funds under Arizona law.

CITY’S RESPONSIBILITIES

4.1.  City shall designate a project manager during the term of this Contract. The
project manager has the authority to administer this Contract and shall monitor
compliance with all terms and conditions stated herein. All requests for
information from or a decision by City on any aspect of the work shall be directed
to the project manager. '

4.2.  City shall review requests for information related to the Project by Consultant and
will endeavor to provide a prompt response to minimize delay in the progress of
Consultant’s work. City will also endeavor to keep Consultant advised
concerning the progress of City’s review of the work, Consultant agrees that
City’s inspection, review, acceptance or approval of Consultant’s work shall not
relieve Consultant of its responsibility for errors or omissions of Consultant or its
subconsultant(s). -

4.3.  Unless included in Consultant’s services as identified in Section 1, City may
furnish with or without charge, upon Consultant’s reasonable request, the
following information to the extent it is within City’s possession or control:

4.3.1. One copy of its maps, records, laboratory tests, survey ties, and
benchmarks, or other data pertinent to the services. However, Consultant
shall be solely responsible for searching the records and requesting
specific drawings or information and independently verifying said
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5.

information,

4.3.2. Available City data relative to policies, regulations, standards, criteria,
studies, etc., relevant to the Project.

4.3.3. When required, title searches, legal descriptions, detailed ALTA Surveys,
and environmental assessments.

TERMINATION AND DEFAULT

5.1.

5.2,

5.3.

5.4,

3.5.

City shall be entitled to terminate this Contract at any time, in its discretion. In
addition, City may terminate this Contract for default, non-performance, breach or
convenience, or abandon any portion of the Project for which services have not
been fully or properly performed by Consultant. . Termination shall be
commenced by delivery of written notice delivered to Consultant, personally or
by certified mail at 2152 8. Vineyard, Suite 123, Mesa, Arizona 85210.
Termination shall be effective upon fourteen (14) days of delivery of notice to
Consultant. In addition, this Contract may be terminated pursuant to A.R.S. § 38-
511.

Upon the occurrence of Consultant’s default, non-performance or breach of the
Contract, City may recover any and all damages permitted by law or in equity
against Consultant, in addition to termination of the Contract, including but not
limited to compensatory damages, together with all costs and expenses as set forth
in Section 12 herein.

In the event of Consultant’s default, non-performance or breach, City agrees to,
before exercising any right or remedy available to it, give Consultant written
notice of the default, non-performance or breach. For the thirty (30) days
following such notice, Consultant shall have the right to cure such default, non-
performance or breach.

If Consultant fails to cure, immediately afiér receiving notice of termination from
City, Consultant shall discontinue performance under this Contract and proceed to
close said operations under this Contract. Consultant shall submit a detailed
breakdown of completed work to City for evaluation, City shall have the right to
inspect Consultant’s work to analyze the services completed. Payment to
Consultant shall be determined by City upon approval or disapproval of the
services completed as of the date of delivery of notice of termination, and
pursuant to Section 5.9.

Within ten (10) days of receipt of notice of ‘termination as set forth herein,
Consultant shall deliver to City all drawings, special provisions, field survey
notes, reports, estimates and any and all other documents or work product
generated by Consultant under the Contract, entirely or partially completed,
together with all unused materials supplied by City.
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5.6.

5.7.

5.8.

5.9,

In the event of such termination or abandonment, Consultant shall be paid only
for those services performed in a good and workmanlike manner, in accordance
with all plans, specifications and governmental requirements completed prior to
receipt of said notice of termination, subject to approval by City. To the extent
permitted by this Contract, such payment may include reimbursable expenses then
incurred by Consultant, in City’s sole discretion,

If the remuneration scheduled hereunder is based upon a fixed fee or definitely
ascertainable sum, the portion of such sum payable shall be proportionate to the
percentage of services completed by Consultant as determined and approved by
City based upon the scope of work set forth in Exhibit “A.” However, in no event
shall the fee exceed that set forth in Section 3 of this Contract.

City shall make a determination as to approval or denial of any requested final
payment within sixty (60} days after Consultant has delivered the last of the
completed items and the final appraisal has been submitted to City.

The parties agree that in the event of any damages suffered by City as a result of
any inexcusable delay, default, non-performance or breach by Consultant,
Consultant agrees to reimburse City ten percent (10%) of the Contract amount per
Section 3.1 for damages caused by its delay. This sum may be deducted from
Consultant’s payment or anticipated payment for failure to deliver and/or perform
as specified. No premium will be awarded to Consultant for delivery and/or
performance within the Contract term. Waiver by City of any of the provisions
contained in this Section 5.9, or by way of the extension of the Contract term,
shall in no way be deemed to waive or diminish City’s rights available by law or
in equity under the Contract.

6. INSURANCE

Without limiting any obligations or liabilities, Consultant, at its sole expense, shall purchase and
maintain the minimum insurance specified below with companies duly licensed or otherwise
approved by the State of Arizona, Department of Insurance, and with forms reasonably
satisfactory to City. Each insurer shall have a current A.M. Best Company, Inc. rating of not less
than A-VIL. Use of alternative insurers requires prior approval from City.

6.1.

General Clauses

6.1.1. Additional Insured. The insurance coverage, except workers®
compensation and professional liability, required by this Contract, shall
name City, its agents, representatives, directors, officials, and employees,
as additional insured, and shall specify that insurance afforded Consultant
shall be primary insurance, and that any self insured retention and/or
insurance coverage carried by City or its employees shall be excess
coverage, and not contributory coverage to that provided by Consultant,

Rev. 09/14/15



6.1.2.

6.1.4.

6.1.5,

6.1.6.

6.1.9.

This provision and the naming of the City as-an additional insured shall in
no way be construed as giving rise to responsibility or liability of the City
for applicable deductible amounts under such policy(s). '

Coverage Term. All insurance required herein shall be maintained in full
force and effect until services required to be performed under the terms of
this Contract are satisfactorily completed and formally accepted; failure to
do so shall constitute a material breach of this Contract.

. Primary Coverage. Consultant’s insurance shall be primary insurance as

respects City, and any insurance or self insurance maintained by City shall
be in excess of Consultant’s insurance and shall not contribute to it.

Claim Reporting. Consultant shall not fail to comply with the claim
reporting . provisions of the policies or cause any breach of a policy
warranty that would affect coverage afforded under the policy to protect

City.

Waiver. The policies for workers® compensation and general liability
shall contain a waiver of transfer rights of recovery (subrogation) against
City, its agents, representatives, directors, officers, and employees for any
claims arising out of the work of Consultant. |

Deductible/Retention. The policies may provide coverage, which contains
deductibles or self-insured retentions. Such deductible or self-insured
retentions shall not be applicable with respect to the coverage provided to
City under such policies. Consultant shall be solely responsible for
deductible or self-insured retentions and City may require Consultant to
secure the payment of such deductible or self-insured retentions by a
surety bond or an irrevocable and unconditional letter of credit.

. Policies and Endorsements. City reserves the right to request and to

receive, within ten (10) working days, information on any or all of the
above policies or endorsements.

Certificates of Insurance. Prior to commencing services under this
Contract, Consultant shall furnish City with certificates of insurance, or
formal endorsements as required by the Contract, issued by Consultant’s
insurer(s), as evidence that policies providing the required coverages,
conditions, and limits required by this Contract are in full force and effect.
Such certificates shall identify this Contract by referencing the Project
number and/or Project name and shall provide for not less than thirty (30)
days advance written notice by certified mail to City of cancellation or
termination of insurance.

Subconsultants/Contractors. Consultant shall include all subconsultants

Rev. 09/14/15



6.2.

6.3.

6.4.

and subcontractors as insured under its policies or shall furnish separate
certificates and endorsements for each subconsultant and subcontractor.

Workers” Compensation.  Consultant shall carry workers’ compensation
insurance to cover obligations imposed by federal and state statutes having
_]l.]I'lSdlCthIl -of Consultant’s employees engaged in the performance of the
services; and employer’s liability insurance of not less than $100,000 for each
accident, $100,000 disease for each employee, and $500,000 disease policy limit.

In case services under this Contract are subcontracted, Consultant shall require all
subconsultant(s) to provide workers’ compensation and employer s liability to at
least the same extent as provided by Consultant.

Automobile Liability. Consultant shall carry commercial/business automobile
liability insurance with a combined single limit for bodily injury and property
damages of not less than $1,000,000 each occurrence regarding any owned, hired,
and non-owned vehicles assigned to or used in performance of Consultant
services. Coverage will be at least as broad as coverage Code 1 “any auto”
(Insurance Service Office policy form CA 0001 1/87 or any replacements
thereof). Such coverage shall include coverage for loading and unloading
hazards.

Commercial General Liability. Consultant shall carry commercial general
liability insurance with a combined single limit of not less than $1,000,000. The
policy shall be primary and include coverage for bod11y injury, property damage,
personal injury, products, completed operations, and blanket contractual covering,
but not limited to, the liability assumed under the indemnification provisions of
this Contract, which coverage will be at least as broad as Insurance Service Office
policy form CG 0002 1-11-88 or any replacement thereof,

In the event the general liability insurance policy is written on a “claims made”
basis, coverage shall extend for two (2) years past completion and acceptance of
the services as evidenced by annual certificates of insurance.

Such policy shall contain a severabﬂlty of interests” prov1s1on (also known as
“cross liability” and “separation of insured”).

Professional Liability. Consultant retained by City to provide the engmeenng
services required by the Contract will maintain professmnal liability insurance
covering errors and omissions arising out of the services performed by Consultant
or any person employed by it, with an unimpaired limit of not less than
$1,000,000 each claim and $1,000,000 all claims, or 10% of the construction
budget, whichever is larger. 'In the event the insurance policy is written on a
“claims made” basis, coverage shall extend for two (2) years past completion and
acceptance of services as evidenced by annnal certificates of insurance.
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6.6.

Property Coverage — Valuable Papers. Consultant shall carry property coverage

on all-risk, replacement cost, agreed amount form with valuable papers insurance
sufficient to assure the restoration of any documents, memoranda, reports, or
other similar data relating to the services of Consultant used in the completion of
this Contract.

HEALTH INSURANCE REQUIREMENTS

7.1

7.2.

7.3.

7.4.

7.5.

Consultant must certify that it has or will offer health insurance to all eligible
employees working on services set forth in this Contract prior to the performance
of any work or services. An affidavit certifying such offering must be signed in a
form approved by City. All required health insurance must be maintained during
the entire time of the Contract with City. Health insurance pursuant to this
Section 7 is not required for temporary employees or students working part-time
who are enrolled in a recognized educational institution,

The health insurance requirements herein shall apply to all of Consultant’s
eligible employees directly involved with the services set forth in this Contract,
including support and administrative personnel.

Any and all complaints concerning violations of the health insurance requirements
shall be filed, in writing, with the City’s Public Works Department, within thirty
(30) days from discovery of a potential violation. An administrative hearing will
be held before the Public Works Manager, and a written decision of findings will
be provided to the parties to the hearing within ten (10) days thereafter. Appeal
from the decision of the Public Works Manager may be made within ten (10) days
of the date of the decision by filing a notice of appeal in writing with the Public
Works Department. If an appeal is timely filed, an administrative hearing will be
held before an administrative hearing officer appointed by the City Manager. The
decision of the administrative hearing officer shall be final.

Penaities for failing to comply with this Section 7 include, but are not limited to
the following: Consultant may be barred from bidding on, or entering into any
Public Works contract with City for a period of three (3) years from the execution
of the Contract.

All Consultants subject to the health insurance requirements shall post in English,
notice of the health insurance requirements at their office and at the job site.

WORK FOR HIRE AND OWNERSHIP OF DELIVERABLES

8.1,

Consultant shall ensure that all the results and proceeds of Consultant’s and any
and all work on the Project and any related projects, including that of all agents,
employees, officers, and qbntractors, shall be owned by City, including the
copyright thereto, as work for hire. In the event, for any reason, such results and
proceeds are not deemed work for hire, Consultant shall be deemed hereby to
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8.2.

have assigned to City all of its right, title and interest in such results and proceeds
and content to City, without limitation.

All work products (electronically or manually generated), including but not
limited to plans, specifications, cost estimates, tracings, studies, design analyses,
original mylar drawings, computer aided- drafting and design (CADD) file
diskettes which reflect all final drawings, and other related products which are
prepared in the performance of this Contract, are the property of City and are to
be delivered to City on the particular type of storage media on which they are
stored (e.g. CD, thumb drive, etc.) before the final payment is made to Consultant.
City shall retain ownership of these original works. If approved in writing by

City, Constltant may retain the originals and-supply City with reproducible copies

of the work.

CONFLICT OF INTEREST

9.1.

9.2.

9.3.

9.4,

Consultant agrees to promptly disclose any and all financial and/or economic
interest in the property, or any property affected by the work, or the Project itself
other than as set forth herein, existing prior to the execution of this Contract.
Further, Consultant agrees to promptly disclose any financial or economic interest
in the Project property or any property affected by the work, if Consultant gains
such interest during the course of this Contract.

If Consultant gains any financial or economic interest in the Project during the
course of this Contract, this may be grounds for terminating this Contract at the
sole discretion of City.

Consultant shall not engage the services on this Contract of any present or former
City employee who was involved as a decision-maker in the selection or approval
processes, or who negotiated or approved billings or contract modifications for
this Contract.

Consultant agrees that it shall not perform services on this Project for any other
contractor, subcontractor, or any supplier, other than City. In addition, Consultant
shall not negotiate, contract, or make any agreement with a contractor,
subcontractor, or any supplier with regard to any of the work under this Contract,
or any services, equipment or facilities to be used on this Project other than with

City.

COVENANT AGAINST CONTINGENT FEES

Consultant affirms that it has not employed or retained any company or person, other than a bona
fide employee working for Consultant to solicit or secure this Contract, and that it has not paid or
agreed to pay any company or person, other than a bona fide employee, any fee, commission,
percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the
award or making of the Contract. For breach or violation of this clause, City may terminate this
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Contract without liability, or in its discretion may deduct from the Contract price or
consideration, or otherwise recover, the full amount of such fee, commission, percentage
brokerage fee, gift, or contingent fee.

11. INDEMNIFICATION

To the fullest extent permitted by law, Consultant shall indemnify and hold harmless City, its
agents, officers, officials, and employees from and against all claims, damages, losses, liability
and/or expenses, relating to, or arising out of, the negligent acts, etrors, mistakes or omissions in
the work, services, or professional services of Consultant, its agents, employees, or any other
person for whose negligent acts, errors, mistakes or omissions in the work, services, or
professional services Consultant may be deemed legally liable in the performance of this
Contract, or any breach of the Contract. Consultant’s duty herein shall arise in connection with
any and all claims for damage, loss, liability and/or expenses attributable to bodily injury,
sickness, disease, death, or injury to, impairment or destruction of any person or property
including loss of use resulting therefrom. The amount and type of insurance coverage
requirement set forth herein will in no way be construed as limiting the scope of the indemnity in
this paragraph,

12. . DISPUTE RESOLUTION

In the event of a dispute concerning or in any way connected to the Contract or subject Project,
the parties agree that the unsuccessful party shall pay to the prevailing party a reasonable sum for
attorneys’ fees, including taxable and non-taxable costs, fees, costs and disbursements of experts,
professionals, paralegals, whether at trial, appeal and/or in bankruptcy court, all of which will be
deemed to have accrued on the commencement of such action and shall be enforceable whether
or not such action is prosecuted to judgment. In addition, should City retain and/or utilize legal
counsel as a result of a breach by Consultant of any term, covenant or provision of this Contract,
in addition to paying any recovery owed to City and/or performing any obligation remaining to
be performed, in order to fully cure such breach or default, Consultant shall reimburse City for
reasonable attorneys’ fees, taxable and non-taxable costs and disbursements, incurred by City in
enforcing Consultant’s obligations, whether or not a legal action is commenced, including but
not limited to the cost of preparing and presenting default notices, demand letters and similar
non-judicial enforcement activities.

13. ADDITIONAL SERVICES

Additional services which are outside the scope of basic services contained in this Contract shall
not be performed by Consultant without prior written authorization from City, at City’s sole
discretion. Additional services, when authorized by an executed contract or an amendment to
this Contract shall be compensated for by a fee mutually agreed upon between City and
Consultant. '

14. PROHIBITION ON ASSIGNMENT

This Contract and all duties and obligations of Consultant set forth in this Contract shall not be
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assignable except by prior written consent of City, and such prohibition shall extend to and be
binding upon the heirs, executors, administrators, successors, and assigns of Consultant.

15.  MISCELLANEOUS PROVISIONS

15.1.

15.2.

15.3.

15.4.

Lawful Presence in the United States. Pursuant to A.R.S. §1-502, any
individual/sole proprietor who applies for local public benefits by signing this
Contract shall also sign a sworn affidavit (Exhibit B) and present one of the
documents listed on the affidavit to verify lawful presence in the United States.
This Contract shall not be fully executed by the City if the individual/sole
proprietor fails to sign the affidavit and present one of the listed documents.

Equal Opportunity. City is an equal opportunity, affirmative action employer.
Consultant .hereby. covenants for itself, its employees, agents, assigns and all
persons claiming under or through it, that it shall not discriminate unlawfully
against any employee or applicant for employment, nor shall it deny the benefits of
this Contract, to any person on the basis of race, color, creed, religion, ancestry,
national origin, physical or mental disability, age, sex, gender, sexual orientation,
gender identity, marital status, or veteran status with regard to discharging
obligations under this Contract, Consultant covenants and agrees that it will comply
in all respects with the applicable provisions of the Executive Order 11246, Title VII
of the Civil Rights Act of 1964, the Americans with Disabilities Act, the Age

.Discrimination in Employment Act, the Vietnam Era Veterans’ Readjustment

Assistance Act, the Rehabilitation Act, and any other applicable state and federal
statutes governing equal opportunity. Consultant agrees to post hereinafter in
conspicuous places, available for employees and applicants for employment,
notices to be provided by the contracting officer setting for the provisions of this
clause.

Antidiscrimination. Consultant shall not refuse to hire or employ or bar or
discharge from employment any person, or discriminate against such person in
compensation, conditions, or privileges of employment because of race, color,
gender, gender identity, sexual orientation, religion, national origin, familial
status, age, disability, or United States military veteran status, Consultant shall
provide a copy of its antidiscrimination policy to City to confirm compliance with
this requirement or attest in writing to compliance (Exhibit C).

Legal Compliance. Consultant agrees and covenants that it will comply with any
and all applicable governmental restrictions, regulations and rules of duly
constituted authorities having jurisdiction insofar as the performance of the work
and services pursuant to the Contract, and ail applicable safety and employment
laws, rules and regulations, including but not limited to, the Fair Labor Standards
Act, the Walsh-Healey Act, and the Legal Arizona Workers Act (LAWA), and all
amendments thereto, along with all attendant laws, rules and regulations.
Consultant acknowledges that a breach of this warranty is a material breach of
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15.5.

15.6.

15.7.

15.8.

15.9.

this Contract and Consultant is subject to penalties for violation(s) of this
provision, including termination of this Contract. City retains the right to inspect
the documents of any and all consultants, subconsultants and sub-subconsultants
performing work and/or services relating to the Contract to ensure compliance
with this warranty. Any and all costs associated with City inspection are the sole
respon31b111ty of Consultant. Consultant héreby agrees to indemnify, defend and
hold City harmless for, from and against all losses and liabilities arising from any
and all violations thereof,

Specially Designated Nationals and Blocked Persons List. Consultant represents

and warrants to City that neither Consultant nor any affiliate or representative of
Consultant (i) is listed on the Specially Designated Nationals and Blocked
Persons List maintained by the Office of Foreign Asset Control, Department of
the Treasury (OFAC) pursuant to Executive Order No. 13224, 66 Fed.Reg. 49079
(“Order™); (ii) is listed on any other list of terrorists or terrorist organizations
maintained pursuant to the Order, the rules and regulations of OFAC or any other
applicable requirements contained in any enabling legislation or other related
Order(s); (iii) is engaged in activities prohibited in the Order; or (iv) has been
convicted, pleaded nolo contendre, indicted, arraigned or custodially detained on
charges involving money laundering or predicate crimes to money laundering.

Consultant further agrees to include the provisions set forth in Sections 15.1
through 15.4 in any and all subcontracts hereunder. Any violation of such
provisions shall constitute a material breach of this Contract.

Effective Date. This Contract shall be in full force and effect only when it has
been approved by the City Council of the City of Tempe, Arizona and when
executed by the duly authorized City officials and the duly authorized agent of
Consultant.

Governing Law. This Contract shall be governed and interpreted by the laws of
the State of Arizona.

Exhibits. All exhibits attached to this Contract are made a part of and are
incorporated into, this Contract. If any inconsistencies exist between this
Contract and any exhibit hereto, the terms of this Contract shall govern.

Force Majeure. Any prevention, delay or stoppage of this Project for a cause
beyond the reasonable control of Consultant due to acts of God, acts of war or
terrofism, fire or other casua.lty, shall, notwithstanding anything to the contrary
contained herein, excuse the performance of Consultant, for a period equal to such
prevention, delay or stoppage. For purposes of this Section 15.9, a cause shall not
be deemed beyond a party’s control if it is within the conirol of such party’s
agents, employees, assigns, contractors or subcontractors.

15.10. Entire Agreement. This Contract contains all of the agreements of the parties
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15.11.

15.12.

15.13.

15.14.

15.15.

15.16.

15.17.

with respect to the Project and related matters, and no prior agreement,
negotiations, postings, offerings, or understanding pertaining to any such matter
shall be effective for any purpose unless expressly contained herein.

Consultant’s Good Standing. Consultant hereby warrants and represents that it is
a Utah corporation, licensed to do business in the state of Arizona and currently in
good standing, and that it is not now in violation of any agreement, instrument,
contract, law, rule or regulation by which Consultant is bound.

Independent Contractor. Nothing contained in this Contract shall be deemed or
construed by the parties hereto or otherwise, to create the relationship of principal
and agent, partnership, joint venturer, employer and employee, or any association
between City and Consultant. Consultant is an independent contractor and shall
be solely responsible for any unemployment or disability insurance payments, or
any social security, income tax or other withholdings, deductions or payments that
may be required by federal, state or local law with respect to any compensation
paid to Consultant hereunder or for any and all services or materials provided by
or rendered to Consultant hereunder in connection with the work set forth in this
Contract.

Severability. If any provision of this Contract shall, to any extent, be determined
by a court of competent jurisdiction to be invalid or unenforceable, the remainder
of this Contract shall not be affected thereby, and every other term and provision
of this Contract shall be valid and enforceable to the fullest extent permitted by
law.

Time is of the Essence. Time is of the essence in this Contract and each and
every provision herein, except as may expressly be provided in writing by City.

No Waiver. No breach or default hereunder shall be deemed to have been waived
City, except by a writing to that effect signed on behalf of City. No waiver of any
such breach or default shall operate as a waiver of any other succeeding or
preceding breach or default or as a waiver of that breach or default after written
notice thereof and demand by City for strict performance of this Contract.
Acceptance of partial or delinquent payments or performance shall not constitute
the waiver of any right of City.

Survival. Any and all representations, obligations, indemnities, warranties,
covenants, conditions and agreements contained in this Contract which are
expressed as surviving the expiration or earlier termination of this Contract, or by
their nature, are to be performed, observed or survive, in whole or in part, after
the termination or expiration of this Contract term, shall survive the termination
or expiration of this Contract.

Retention of Records. City, through any authorized representative, will have
access to and the right to examine and copy all records, books, papers or
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15.18.

15.19,

15.20.

15.21.

15.22.

15.23.

documents related to services rendered under this Contract. Consultant will retain
all books and records related to the services performed for a period of not less
than the greater of any applicable federal law retention requirement or five (5)
years following termination of this Contract,

Antitrust Violations. City and Consultant recognize that in actual economic
practice overcharges resulting from antitrust violations are in fact borne by City.
Therefore, Consultant assigns to City any and all claims for such overcharges.
Consultant in all subcontracts shall require all subcontractors to likewise assign
all claims for overcharges to City. -

Headings. The heading use in this Contract is for ease of reference only and shall
not in any way be construed to limit or alter the meaning of any provision.

No Construction Against Drafting Party. Each party acknowledges that it has had
an opportunity to review the Contract with counsel, and such documents shall not
be construed against any party that is determined to have been the drafter of the
documents.

Notices to Parties:

All notices pursuant to this Contract shall be made in writing and delivered or
mailed by certified mail to the parties at the following addresses:

CITY: CONSULTANT:

Andy Goh, City Engineer

City of Tempe (Printed Name of Signatory)
Public Works/Engineering Dept. Sunrise Engineering, Inc.
P.0. Box 5002 2152 S. Vineyard, Suite 123
Tempe, AZ 85280 Tempe, Arizona 85210

Non-Appropriation of Funds. If funds appropriated by the City Council or
otherwise allocated to perform the work becomes unavailable for payment by City
under this Contract, City may delay the work for a period up to six (6) months,
after which date if no funds are legally available, City may terminate the Contract
at City’s sole option. In case of any such delay by City, Consultant may suspend
performance of work or services as applicable. However, nothing herein shall be
construed to allow termination of the Contract by Consultant for such delay.

GIS Data Disclaimer. THE CITY OF TEMPE DOES NOT WARRANT THE
ACCURACY, COMPLETENESS, @~ CONDITION, SUITABILITY,
PERFORMANCE, OR CURRENCY OF THE GIS DATA PROVIDED UNDER
THIS CONTRACT. AREAS DEPICTED BY GIS DATA ARE
APPROXIMATE, AND NOT GUARANTEED TO BE ACCURATE TO
STANDARDS FOR MAPPING, SURVEYING OR ENGINEERING. THIS
DATA IS FOR ILLUSTRATIVE PURPOSES ONLY AND SHOULD NOT BE
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RELIED UPON FOR SITE-SPECIFIC PURPOSES. THE DATA HEREIN IS
SUBJECT TO CONSTANT CHANGE AND MAY NOT BE COMPLETE,
ACCURATE OR UP-TO-DATE. THE CITY OF TEMPE IN NO WAY
ASSUMES LIABILITY OR RESPONSIBILITY FOR ANY INCORRECT
DATA OR ANY INFORMATION PROVIDED HEREIN:. THE CONSULTANT
ACKNOWLEDGES AND AGREES THAT THE CITY OF TEMPE ASSUMES
NO LIABILITY FOR DAMAGES INCURRED DIRECTLY OR INDIRECTLY
RESULTING FROM INCOMPLETE, INCORRECT OR MISSING
INFORMATION; INCLUDING ANY DIRECT, INDIRECT, SPECIAL OR
CONSEQUENTIAL DAMAGES, HOWEVER CAUSED OR UNDER ANY
THEORY OF LIABILITY, WHETHER IN TORT, CONTRACT, STRICT
LIABILITY OR OTHERWISE. BY WAY OF THE SIGNATURE ON THIS
CONTRACT, THE CONSULTANT ASSUMES ALL LIABILITY FOR
ANY AND ALL DEPENDENCE AND/OR RELIANCE UPON THIS
INFORMATION AND ASSUMES ALL RESPONSIBILITY RELATING
THERETO. ANY AND ALL EXPRESSED OR IMPLIED WARRANTIES,
INCLUDING BUT NOT LIMITED TO, IMPLIED WARRANTIES OF
MERCHANTABILITY AND FITNESS FOR A PURPOSE ARE
SPECIFICALLY AND EXPRESSLY DISCLAIMED. CONSULTANT
SHOULD NOT RELY UPON THE GIS DATA WITHOUT PROPER FIELD
VERIFICATION FOR ANY PURPOSE.

[SIGNATURE PAGE TO FOLLOW]
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Waterline Replacement —~ Brentwood Manor & Tempe Royal Palms
Project No. 3204961C

DATED this 22™ day of October, 2015,

CITY OF TEMPE, ARIZONA

By:
Mayor
By:
Public Works Director
ATTEST: Recommended By:
City Clerk g DeEuty PW Director/City Engineer

APPROVED AS TO FORM:

City Attorriey

Consultant warrants that the person who is signing this Contract on behalf of Consultant is
authorized to do so and to execute all other documents necessary to carry. out the terms of
this Contract.

CONSULTANT
Sunrise Engineering, Inc.

Signature

Printed Name

Title

Federal 1.D. No./Social Security No.
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Date: September 22, 2015

To: Ken Hallotan, P.E.
Senior Civil Engineer
City of Tempe

31 East Fifth Street

Tempe, AZ 85281

Phone 480.350,8855

Email ken_halloran@tempe.gov

Subject: Waterline Replacement Brentwood Manor & Tempe Royal Palms ~
Project No. 3204961% C.

Dear Mr. Halloran,

Sunrise Engineering, Inc. (SEI) is pleased to submit the following proposal to the City of Tempe (Client), to provide
Engineeting Services for the Waterline Replacement Brentwood Manor & Tempe Royal Palms project. SEI agrees,
upon receipt of your acceptance to this agreement, to perform the following identified services in accordance with
the terms and conditions contained herein.

Scope of Services

The scope of services for this project includes approximately 24,400 linear feet of waterline replacement in the
Brentwood Manor Neighborhood. This project will consist of two concutrent design projects that will ultimately
be bid as one construction project (Brentwood Manor/Tempe Royal Palms Neighbothood Waterlines
Replacement}. SEI’s position will be as the lead consultant and SEI will set the design and layout format to be
used by Wilson Engineers on this project. SEI’s scope of work will be to provide the surveying, base-mapping,
utility potholing, geotechnical engineering (if needed), temporary construction easements (TCEs) or right-of-way
{(R/W) takes per aliowance, public relations and technical specifications for the entire project (see Attachment A1),
and to provide design/construction documents for only the Brentwood Manor Neighborhood portion of this

project as shown Attachment A-2.

Design Standards _
All applicable federal, state, county, and local requirements covering the design and installation of potable water
systems will be followed in the design of this project. The applicable design standards include the following, listed
in order of precedence:
¢  City of Tempe Public Works Department, Engineering Design Criteria, Latest Revision
* City of Tempe, Supplement to Maricopa Association of Governments Uniform Standard Details and
Specifications for Public Works Construction, Latest Revision
* City of Tempe, Public Works Dept. — Engineering Division Standard Landscape and Irrigation Details
and Specifications, Latest Revision
¢  City of Tempe Utility Permit and Construction Manual, Latest Revision
* City of Tempe Zoning & Development Code
* Maricopa Association of Governments Uniform Standard Specifications for Public Works Construction,
Latest Revision
¢ Maricopa Association of Governments Uniform Standard Details for Public Works Construction, Latest
Revision

P:A\Tempe\00000_Tempe -Wate:lines_201 5_Brentwood_Manos\ Admin\Contract\Support Files\ Tempe-Brentwood Manor Waterlines 9-22-15.docx -
2152 SOUTH VINEYARD, SUITE 123 - MESA, ARIZONA 85210 » TEL 4B0,768.8600 * FAX 480.768.8609 www.sunrise-eng.com
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The engineering scope will include providing design/construction documents, bidding assistance and construction
administration as further described in the sections below:

PHASE 0001 - DESIGN/CONSTRUCTION DOCUMENTS
Task 001 Topographic Surveying & Base-Mapping:

Topography Survey Base-Map
The scope of work for this task includes providing a base-map that includes the following:
1. Topographic survey of the subject patcel(s) shown in Attachment A-1 shall include:
* Existing Visible Utilities within the subject area combined with as-builts and City GIS Data
& Hardscape
e Signs
e Structures
* Existing Fences
* All visual obstructions within the Rights-of-Way and waterline alignment
2. Control, Benchmarks, PLSS Corners, R/W Monuments. Centerline monuments and Property
Corners where necessary.

Aerial Mapping Quality Control

SEI will perform aerial mapping for the residential streets shown in Attachment A-1. The mapping will extend
5 fect behind the existing sidewalks or Rights-of-Way whichever is greater. Sunrise engincering will establish 12
aerial panels/targets to control the acrial mapping and 12 blind aerial panels/targets using dual frequency GPS
Equipment. Fach of panels/targets will observed/measured using 2 separate initializations that agree within
0.07". The blind aerial targets will not be provided to the aerial mapping company or used in the production of
the acrial mapping or aero-triangulation. Upon completion of the aerial mapping, the measured values for the
blind panels will be compared to the aerial mapping values of the blind panels. Delta Northing, Easting,
Elevation and 3D Deltas will be determined and provided for Mapping Accuracy values. Lastly, during the field
survey, terresttial survey data collection will be performed along the centerlines of each road, added to the base-
mapping which will further corroborate and verify the quality of the aerial mapping, Due to the fact that this is
a watetline project, full terrestrial measurements of all asphalt and hardscape will not be petformed.

The Topographic survey shall include utility information and collection of utility surface features within the
roadways. The topographic survey will be performed using Aerial Mapping, GPS and conventional survey
equipment. Additional terrestrial data (ground shots) will be gathered at the time of the survey at key tie-in and
match points. The survey shall be performed in accordance with engineering needs of the project. Corners will
not be set as a part of this survey and a Results of Survey will not be recorded. Completion of the survey may
be stopped if a conflict with the rights-of-way and/or boundary of the subject area is discovered during the
evaluation and survey of the rights-of-way. All services required to resolve the conflict are additional to this
agreement and not included in the cost of the survey. Approval for additional services shall be in writing in
accordance to this contract before proceeding with any additional services to resolve the conflict(s). The survey
will be based solely on recorded documents readily available on-line and title reports are not included in this
scope of services.

Surveying Deliverables
1. One (1) digijtal base drawing for the aforementioned project area
a. The drawing will include boundary, “best-fit” rights-of-way, section lines and property lines for
the adjacent parcels based on recorder’s documentation.
b. Line-work for edges of asphalt, curbs, gutters, driveways, sidewalks, fences, toes and tops of
slopes, canals, flow lines and ditches will be included,
c. Utlities including inverts will be provided in the digital base-map

AN
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d. Contours will be shown at 1 foot (1°) intervals.
€. Survey control will be provided in the base-map.

Explanation of “Best-Fit”
Rights-of-Way and Roadway Centerlines

A diligent field survey must be completed first, then the analysis and calculation of the right-of-way (R/W) corridor
shall commence. Generally speaking, the found monumentation is used as a guide in to fit the recorded intent and
geometry of the R/W documentation. If an existing R/W report (usually for state highway projects) is available in 2
timely manner, the documentation and its intent will be held 2nd will also be compated to the existing R/W shown
on the available R /W maps and plans. If a discrepancy is discovered between the existing R /W report documentation
and the R/W maps/plans, the documentation is takes precedence. If the existing R/W report is not available in a
timely manner, the existing R/W maps and plans will be applied to calculate 2 preliminary alignment and existing
R/W. After the existing R/W report is received, the documentation will be reviewed and compared to the
preliminary alignment and any necessary revisions will be made and relayed to the R/W Plans Section. A discussion
is needed concerning existing R/W monumentation. In general, existing R/W monuments and centerline
monuments, may not be considered “errorless” or “original” monuments, and most of the time the positions should
not, ot cannot, be literally “held”. Many of these monuments were set using inaccurate field methods, and/or wete
set by non-surveyors who did not have the knowledge or place the value on the monument location, that presumably
a Registered Land Surveyor would. Nor is it possible to hold the intended record roadway R/W width (gtve it it’s
due — no more or no less) when a pair of monuments at a control station do not match the record width.

The first element to be established is the existing R/W centerline. The centetline will not typically represent a
“simple” or quick solution such as splitting pairs of found monuments and connecting the dots, or holding one pair
of monuments and then holding the record geometry for the rest of the alignment. The centerline is typically solved
piece by picce, by a trial and error method, until the entire project is solved. For projects without cutve-linear
geometry, and for tangent sections of roadway, a linear regression will be performed on the found monumentation,
which will resuit in a best-fit alignment for the corridor and/or tangent sections.

For projects that have curve-linear geometry, the alignment of tangent sections are typically solved first, then the
P¥’s of the curves are solved, then the PC’s, PT’s, SC’s, etc. ate solved. It should also be noted that preliminary
calculations of centetline — section line intersections and comparing them to record ties can also have an influence
on the position of the alignment.

General rules for solving the centerline alignment are:

a) Hold the record degree of curvature and let the arc length (and delta) float to generally fit the
monumentation and/or the best-fit alignment. If the radius distances are large (greater than 10,000") the
radius can be adjusted, if necessary to solve the centerline.

b) All points of curvature should be tangent. If absolutely necessary, non-tangent curves can be used, if all
“tangent options” have been exhausted.

) Straight tangent segments should remain straight and not have minor deflections or angle points
introduced in the alignment, when none have ever been recorded or intended. An exception may be made
if: 1. the tangent is located within private property, 2. there is a preponderance of evidence to create an
angle point, and, 3. approval is given by the R/W Plans Section.

d) Spiral lengths are normally held at their record lengths.

€) Basis of Stationing — the basis of stationing should be at the location of a centerline control point (PC, PT,
TS, ete.) where a pair of R/W monuments have been found at that Jocation and their measured
relationship to each other is good compared to the record. Whenever possible, the station value for the
basis of stationing will be a record station from an existing R/W map or R/W plan. If no R/W maps or
plans exist, then a record as-built station can be used, if available. A secondary alternative is to hold the

W
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tecord station at the intersection of the R/W centetline and a measured section line. If there is more than
one suitable choice fox the basis of stationing on a project, the location that should be chosen is the one
that will create the most harmony between record station values and measured station values on the found
R/W monuments.

Unless other evidence is available, all record station equations will be re-established. Depending on the magnitude
of measured or calculated differences between the final determination and position of centerline control points and
existing R/W points, and existing monumentation, there is not a st rule to reconcile the differences. Howevet, what
is considered to be acceptable is on the order of several tenths of a foot to as much as 1-3 feet in other places. This
applies to both the station and offset components. In the centerline analysis process, all monuments need to be
considered, but not necessarily in the final accepted determination of the alignment. For example, in 4 hypothetical
3-mile project with several curves and tangents where 12 existing R/W monuments are field located and after
petforming some initial analysis and “trial and error solutions”, that 10 of the monuments all relate to cach other
quite well, according to the record geometry, and that the deviation of error in the centerline solution using only the
10 monuments is on the order of a couple of tenths. If introducing the other 2 monuments in the analysis then
significantly moves the alignment and the maximum deviation then is close to one foot, then the 2 monuments will
be rejected and will not be used the determination of the final alignment.

Task 002 Construction Drawings: SEI will design and prepare construction documents. The design will
be submitted and reviewed at four (4) stages: 30%, 60%, 90%, 100% and a Final PS&F. (Plans,
Specifications and Estimate) package for bidding. Full-size, scalable plans will be prepated on 227
x 34” (and half size on 11” x 177). These plans are anticipated to include:

1. Cover Sheet (City of Tempe standard format)

2. Legend, Index & Notes

3. Topo/Demo Plan

4. Hortizontal Control Plan

5. Water Plan/Profile Sheets @ 17=20" horizontal scale and 17’=2" vertical scale
6. Detail Sheets

All plan submittals will consist of a plan set in PDF format, except for the Final Sealed Plan Set
submittal which will consist of mylars (3 mil minimum) and PDF.

60%, 90%, 100% and Final Specifications and Estimates shall be in Word or Excel and PDF
formats. Final shall be sealed.

Note: All electronic submittals shall be made via email with a link to download (no file
attachments).

Task 003 Utility Coordination: This task will include tesearching public and private utilities and
submitting plans to utility providers for conflict review at 60%, 90% and 100% submittals. The City
will provide utility maps of the City’s utilities (SEI to request via City of Tempe’s Engineering

rescarch email at: engineeting techserv(@tempe.gov) and SEI will obtain private utility maps

through request letters,

SEI'will perform above ground utility coordination for the project (Brentwood Manor portion}. In
addition, SEI will perform subsurface ground utility coordination for the project (Brentwood
Manor portion) as necessary in areas where waterlines, structures, footings and/or foundations will
be crossing utilities or are shown to be within the horizontal separation limits as listed in the Tempe
design criteria manual.  Utility coordination will generally follow the guidance of the Public
Improvement Project Guide (PIPG) published by the Arizona Utility Coordinating Committee and
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the American Society of Civil Engineers (ASCE) Standard Guideline for the Collection and
Depiction of Existing Subsurface Utility Data.

SEI will contact Blue Stake to obtain a list of the utilities having facilities in the project area and
request record drawings from those utilities for inclusion in the base-map and construction plans.
SEI will identify, investigate and confirm facility alignment conflicts associated with the project
design (Brentwood Manor portion), and assist those utilities in conflict with mitigation for
clearance. SEI will submit one set of coordination plans to each utility at cach progress submittal
along with a standard-format utility clearance (no conflict) letter. SEI will provide the City's Project
Manager with a copy of all utility clearance letters, conflict/no-conflict letters; final construction
documents will not be approved until all letters have been received from each affected utility.

SEI will identify potential utility crossings to be exposed through potholing following the
Preliminary (60%) Design Submittal. The City's Engineering Project Manager shall review and
approve the list of utilities to be potholed prior to proceeding with potholing. SEI will provide
utility potholing through an ALLOWANCE. Results of pothole investigations will be provided to
the City, shown on the construction drawings, and should be provided to the Contractor as part of
the contract documents.

Two (2) Utility Coordination meetings are expected to occur during design phase.

Task 004 Technical Specifications: This task includes preparing Technical Specifications for the 90%,
100% and sealed Final submittals. These specifications will be included in the City’s Bid
Documents (General Conditions, Instructions to Bidders, Contract Form, Bond Forms, etc.
prepared by the City) and will follow the format of the recently completed Tempe Gardens and
Superstition Neighborhoods Waterline Replacement - Project No. 3206031.

60%, 90%, 100% and Final Specifications and Estimates shall be in Word or Excel and PDE
formats. Final shall be sealed.

Task 005 Cost Estimates: This task includes preparing an Engineer’s Preliminary Opinion of Probable
Costs for the 60%, 90%, 100% and sealed Final submittals for both phases (both sets) of the project.
Pl rom Wilson Engineers for the other phase e R Palmsg) will be submitted to SEL

The constmction take-off quantities shall be provided by the other consultant for their Tempe
Royal Palmsg project.

60%, 90%, 100% and Final Specifications and Estimates shall be in Word or Excel and PDF
formats. Final shall be sealed.

Task 006 QA/QC: This task will be for quality control. At SEI we have a company-wide Quality Control
Plan for all deliverables. Our QC Plan requires the checking and reviewing of all documents,
including payment requests, and supporting data in their final format before they are submitted to
the Client. The construction documents will be reviewed by a qualified individual other than the
otiginator to ensure a high level of quality to ensure that the plans are accurate, concise and clearly
convey the intent to the contractor(s).

Task 007 MCESD Approval to Construct (ATC) Application: This task includes prepating and
submitting an ATC permit application to Maricopa County Environmental Services Department
(MCESD). The application fee will be paid per the ALLOWANCES section.

Task 008 Project Management, Meetings & Coordination: This task includes the overall project
management, administration, milestone meetings and coordination of the project. Meetings will

a
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include an initial kick-off meeting (1) and review/comment resolution meetings following 30%,
60%, 90% and 100% submittals, for a total of four (4) review meetings with City staff and four (4)
monthly progress meetings (9 meetings total). One of these meetings may include a field walk with

the City. The project invoices will include a written project work update.

SEI shall provide internal project management and control for all aspects of engineering design.
Included in this task ate management and maintenance of project schedule, records,
correspondence, quality control activities, and correspondence with City staff.

Bidding Services: SEI will attend the Pre-Bid Conference/ Meeting and answer questions from
prospective bidders and prepare addenda if necessary.

PHASE 0002 ALLOWANCES

The following allowances ate provided for additional services that may be requested by the City as part of
this project. Allowances will only be used with prior written authorization from the City's Project Manager.

Task 001

Task 002

Task 003

Task 004

Task 005

Utility Potholing: An ALLOWANCE is provided for field investigation of utility conflicts by
potholing. SEI or their subconsultant (see Attachment ) will provide utility potholing services.
Results of utility potholing will be sealed by a registered Professional Land Sutveyor and
incorporated into the contract documents as noted in this scope of work. Potholing allowance is
inclusive of survey, excavation, backfill, sutface restoration (hot mix asphalt patch or concrete to
match existing) per MAG Standard Detail 212, permitting, traffic control and off-duty police
officers as needed. Dry holes wilt be charged at the same rate. Approximately 75 utility potholes
have been budgeted for this task allowance.

After the City’s and other utility provider’s comments from the 60% plans submittal are received
by SEI, utility potholing will be performed by a subcontractor of SEI. SEI will prepare a pothole
request order (exhibit and list for needed pothole locations) and cootdinate with the subcontractor
and the City. Time for 1o prepare th uest order ibits oV the subcontractor

orming the oling operatiggs is sh in chim —Map-hour [stimate. Blue Stake
will be called in prior to any potholing. After the utility potholing information is received it will
be incorporated into the 90% plan submittal. Ounly minor traffic control is anticipated as being
necessary, such as traffic cones and a truck mounted message board provided by subcontractor.
SEI will submit to apply for a City of Tempe Potholing Permit. All permitting expenses will be the
responsibility of the City.

Public Relations: This allowance will be for performing tasks related to public relations. Such
tasks may include neighborhood meetings, developing mailing lists and mailing information to
businesses and residents, conducting public information meetings, preparing maps /exhibits and/or
preparing door flyers/hangers etc., as requested by the City.

MCESD Application Review Fees: This allowance will be for paying the Maricopa County’s
review fees for the ATC application. The City will then reimburse SEI for these fees.

Plans Reproduction Costs (Mylars): This allowance will be for reproductions costs of plans
and other documents, including the final mylars.

Owner’s Allowance: Due to the nature of this project additional services may be required duting
the course of design and/or construction due to unforeseen conditions. This allowance will be for
additional services (detailed description to be defined later) that will be provided upon written
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authorization from the City.

A general ALLOWANCE in the amount of $10,000 is provided for additional services not
identified in this scope of work but determined by the City to be required for completion of the
project. All tasks completed undet this allowance shall be identified and authorized by the City in
advance,

Task 006 ~ Geotechnical Engineering Allowance: This geotechnical allowance will be used if SEI and the
City of Tempe Engineering Project Manager determine that a geotechnical investigation within the
project limits is needed. SEI’s subconsultant will petform this work. A total of nine (9) test botings
within the project, in a grid pattern, are proposed. Time for SEI versee the subcons

orming the geotechnical operations is shown in Att ent B —Man-hour Fstimate. For
subconsultant’s proposal see Attachment E. :

Task 007 TCE (Temporary Construction Easements) or R/W (Right-of-Way) Takes: SEI will
provide legal descriptions and exhibits for TCEs or R/W takes needed for the project. The
documents will be provided on a per site (parcel) basis. A total of ten (10) legal descriptions/exhibits
have been budgeted for this allowance at $500 per each. SEI will also perform the title search if
necessary and a total of ten (10) title reports have been budgeted for this allowance at $500 pet
each. The total amount budgeted for this allowance is $10,000.

Note: Allowances may only be used by SEI after requesting and receiving written authorization from
the City of Tempe Engineering Project Manager.

Scope of Work Conditions and Exclusions
A. Any items not specifically included within the scope of this proposal are excluded. If additional items are
added to the contract, they will be performed in accordance with rates & fees shown in Attachment C.
B. The City of Tempe shall be responsible for providing the following (SEI to request from City of Tempe’s
Engineering email):
a. all available record drawings/as-builts
b. city quarter section (city-owned) utility maps and electronic GIS map files
¢ if an easement, right-of-way take or TCE is required then SEI will do the title search and the
preparation of legal descriptions and exhibits. The City of Tempe will process the documents and
obtain all signatures.
Plans will be prepared in AutoCAD format and stationing will be from south to north and west to east.
New watetlines will be Pressure Class 350 Ductile Iron Pipe encased in high-density polyethylene wrap per
Tempe standards.
E. Hydrants and valves will be per City standards.

U o

Fees

The fees for this scope of work are summarized in the Fees Summary Table below and the breakdown is available
in Attachment B — Man-hour Estimate. The Design/Construction Documents Phase (0001) wilt be performed on a
Lump Sum basis and the Allowances (0002) will be performed on a Time and Materials (T&M) basis per Attachment
€ —Hourly Rates. See AttachmentF for subconsultants’ proposals.

Schedule
See Attachment D — Proposed Schedule

A\
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Design Phase Project Meetings Summary

SEI will attend and participate in all project meetings as defined in this Task. SEI will prepare and distribute
attendance sheet, meeting agenda, and meeting minutes. Meeting minutes will be prepared by SEI within three days
after the meeting and send to the City's Engineering Project Manager for review; after City approval SEI will
distribute to all meeting participants. City will be responsible for inviting appropriate City staff and other
stakeholders to project meetings with the exception of Utility Coordination meetings which SEI will manage.

Meetings included in this scope of wotk include the following:

Meeting Type Number of Meetings
Project Kickoff 1
Utlity Coordination (if needed) 2
Progress Meetings (monthly) 4
Comment Resolution 4
Pre-Bid Conference 1
Total 12

Construction Procurement Method

This project is expected to be constructed by low bid method. SEI will be expected to provide thorough plans,
specifications and estimate in order to successfully complete the bidding process.

Assumptions and Exclusions

. Allowances will only be used with prior written authorization from the City's Engincering Project Manager. All
allowances will be tracked and identified separately on invoices. Any work not specifically identified as being part
of this scope of work ot allowances shall be clearly identified in advance and no such work shall be started without
prior written authotization from the City's Engineering Project Manager.
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ENGINEERING
Fees Summary Table
Phase Task Work Task Description (3 *Fee Type
0001 Design/Construction Documents Lump Sum
001 Topographic Sutveying & Base-Mapping
- Vetify/Establish Control $3,830
- Determine Boundary & Rights-of-Way $8,125
- Locate Surface Utilities Survey $14.620
- Prepatre Base-Map 32,340
- Add As-builts and GIS Utlities $7,230
- Aetial Mapping & Panels $13,970
002 Construction Drawings
- 30% Plans $28.773
- 60% Plans $39,595
- 90% Plans $47,955
- 100% Plans $23,471
- Final Plans $5,491
003  [Utility Coordination $8,532
004  |Technical Specifications
- 90% Specifications $3,809
- 100% Specifications $2,697
- Final Specifications $1,253
005 Cost Estimates
- 60% Estimate $4,433
- 90% Estimate $5,382
- 100% Estimate $4,622
] Final Estimate $1,315
006 |QA/QC $8,656
007 |MCESD Approval to Construct {ATC) Application $1,989
008  [Project Management, Meetings & Coordination $20,548
009  |Bidding Services $2,372
Subtotal| $261,008 | Lump Sum
0002 Allowances T&M NTE
001  |Utility Potholing (75 Potholes Budgeted) $52,696 - S\.’!g(vi\"}.& "y
002  [Public Relations $15,000 - Sa%...
003 [MCESD Application Review Fees $5,000 - L
004 _|Plans Reproductios Costs (Mylars) $1,000 BTN N
005 |Owner's Allowance $10,000 mcovbﬂ“ﬂ_ﬁa‘
006 _|Geotechaical Engineeting Allowance §11,342 -39,
007 [TCE or R/W Takes $10,000 oo TRACT 3¢k
Subtotal| $105,038 | T&M NTE
Lump Sum Total| $261,008
**Total T&’&M Not to Exceed (Budgeted)] $105,038
Total.  $366,046

*Lump Sum = F"ged Fee; T&M = Timg &Matﬂ_:ial_s; NTE = Not to E;m_ﬂ_ed_ ] _ )
**T8&M (Time and Materialg) Not to Exceed is 2 budgeted amount that will not be exceeded without Client approval and does
‘not guarantee the tasks will be completed within this amount.
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Client will be billed monthly, including progress report, based on the percentage of work completed for each task.
We will invoice you at the beginning of each month for services performed during the previous month. Payment
is due thirty days from the date of the invoice.

If you have any questions regarding this proposal please contact me office at (480) 768-8600. We look forward to
working with you.

Sincerely,
SUNRISE ENGINEERING, INC.

Gy S (A

Geoffrey S. Child, P.E.
Principal / Engineeting Manager
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Attachment A-1 Approximate Project Limits
(Brentwood Manor & Tempe Royal Palms)

College Ave rerimmmmpay e
R i il o i S s

Project Limits (Surveying)
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SUNRISE Project No. 3204961A

Attachment A-2 Approximate Project Limits
(Brentwood Manor)

Project Limits ~ See Table (next sheet) for included streets
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Attachment A-2 - Project Limits

SE27N4 Brentwood Manor Nelghborhood Waterfine Replacement Project
Approx,
Replscement No.

Street From To lg:{sue {in}{ _Sikefin) Hength (ft}f Materal | Hydrants| Services | AsBuilt Year |
Alameds Drive __|Coliege  [Rural 12 _ 12 2620 cp 1 40 415 | 1962
Loyola Drive Alameda |Rural [ g 2550 cip 5 55 34n 1962
Wesleyan Orive . |loyols  Jaural [ 8 1945 cip 4 42 3421 1662
Provo Drive Wesleyan _Cul-de-sac 4 g 180 P 0 3 3421 | 1962
Campus Drive Alameds [Rural Road 6 8 080 | cp 1 19 932 1962
Cul-te-sac Ca) Cul-de-ssc 4 8 250 cip 0 4 832 1562
Balboa Drive Col Erle g 8 2220 | op 5 56 w274 | 1964
Calro Drive College Del Rio 6 8 980 cp 2 17 w274 1064
Del Rio Drive College 2 3 8 | 1950 | o 3 32 w274 | 1064

{€u-de-sac Del Rio Cul-de-sac 4 8 140 cip 0 4 W274 1964
Fairmont Drive _ |College [Ventura g 8 2165 cip 2 24 3401 | 1085
Fairmont Drive Ventura _ Palm 6 8 1275 cip 2 21 _ | 5401/3402 | 1965/66
{3eneva Drive Coblege Vantura ] 8 085 | Cip 2 20 3401 1965
Geneva Drive Venturs  [Rural 8 8 1635 CIP 2 30 | 3401/3402 | 1965/66
Geneva Drive Geneva___|Cul-de-sac 4 8 124 cIp 0 3 3401 | 1065
Palm Drive Loyala Geneva g 8 70 | cp 0 6 340 1966
Ventura Drive Fairmont Huntington 8 8 570 cip 1 4 3401 1965
Huntington Drive _[Ventura | Cub-de-sac 6&B 8 490 Cop 2 L] 3401 1965
McAllister Ave Huntington |Southern 8 8 415 cip 2 2 _3am 1965
Southern Ave Coliege  !Rural 22 | 12 | 2600 ce 4 6 67012 | 1964
[otal 24374 38 294

[Total Miles 46 | mlles
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Attachment B - Man-hour Estimate
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EXHIBIT “A"

Project No. 3204961A

SUNRISE ENGINEERING, INC.

CODE CLASSIFICATION RATE
101 Engineer (EIT) T $85
102 Engineer (ELT)II $95
103 Engineer III $125
104  Engincer [V $139
105  Engineer V $159
110 Principal Engineer $189
711 Project Manager I $110
712 Project Manager IT $150
301 Engineering Tech I $69
302  Engineering Tech I1 $85
303 Engineering Tech III $95
304  Engineering Tech IV $105
401 CAD Technician 1 $59
402  CAD Technician II $69
403  CAD Technician III $79
404  CAD Technician IV $89

per bour

Arizona Offices
2015 Fee Schedule

CODE CLASSIFICATION RATE
051 Administrative I $40
052  Administrative II $49
053 Administrative IT] $59
922  Survey Tech $60
930 Survey CAD Tech $85
935 Survey Crew Chief $110
940  Sutvey Manager $115
945  Registered Surveyor $125
950  Principal Sutveyor $160
351 Construction Manager I $119
352 Construction Manager T § 139

St. Construction
353  Manager $ 159
920 Field Technician I $ 59
921 Field Technician 11 $ 69
900  Field Technician IIT $ 79

Subconsultants and other direct expenses as incurred

Sheet 15 of 26

Attachment C - Hourly Rates
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Attachment E - Subconsultants’ Proposals

AercTech Mapping
Afitona - Cafifornis - Nevada » Naw Mexlco - Texas
Utah - Golorado - Horth & South Daketa

s New Mexico

+ Arizona
8 8433 N, Black Canyon Hwy, Suite 120, Phoenix, AZ 85021 (623) 242-7656
i 5055 E. Broadway Bivd, Sulte G214, Tucson, AZ 85711 (620) 561-8537

5 ¢ California

29970 Technology Drive Murrieta, CA 92563 {610) 506-5020
530 5. Hawitt St,, Suits 121, Los Angeles, CA 90013 (213) 8854230

_ . * Nevada
s S 2580 Montessouri, Suite 104, Las Vegas, NV 89117 (702) 226-6277
8600 Technology Way, Suite 115, Reno, NV 28521 (775) 853-0900

6565 America Parkway NE, Suite 200 Albugquerque, NM 87110  (520)561-6537

August 28, 2015

Mr. Tony Eiley, RLS, CFedS : -+
Sunrise Engineering o ESUNRI Sll
2152 South Vineyard, Sujte 123 = YA HNHTSE

Mesa, Arizona 85210

L dikli
[ S )

Re: T i ement - and B

Dear Tony,

AeroTech Mapping is pleased to present the following proposal for Color zerial photography and
photogrammetric services consisting of the production of 1:4B0, one foot topographical information,
planimetric detail and color erthophoto for the Tempe Waterline Replacement project in Maricopa County,
Arizona. The aerial mapping limits are indicated in magenta {Area A) and light blue (Area B} on the
attached diagram, '

The photography will consist of two (2) fiight lines and eight {8) exposures for Area A and sixteen {16)
exposures for Area B utilizing a photo scale of 1:3300 (1” = 275°). From this photo scale, accuracies of
plus or minus 0.324’ can be expected as it reiates to topographical information generated from the Digital
Termain Modeling {DTM) information. Accuracies of plus or minus 0,216’ can be expected as it relates to
the DTM information tself,

Deliverables will consist of a CD-ROM or DVD containing the Digital Terrain Model information used for
the generation of topographical information, the contour information, planimetric detall, the thw image limit
files, orthophoto TIFF images and .dwg Image limits files which will allow for bringing the images into their
proper coordinate position would alse be supplied.

Final delivery of the digital information will be supplied in AutoCad or as directed by Sunrise
Engineering {SUN). Layering scheme will be standard AeroTech Mapping layering.

We understand that SUN will be responsible for the establishment of aerial ground control for the aerial
survey. A total of nine (9) aerial targets are needed for Area A and twelve (12) aerlal targets for Area B.
A layout showing their locations is attached. Target sizes shouki be in the order of six inches {8") wide
and measure approximately six (6 feet in total length,

Project scope for photogrammetric services: 1:480, 1 Foot Topography / Planimetry / Orthophoto

| Photography. Color
_F'lot: 10verall
Stereo Model Count: 8 or 14

Cverap: 60%
Flight scale: 1:3300 / 275° P&
Mapping Scale: 1" = 40°

Contour Interval: 1 Foot, DTM Pianimetrics: Full Detail
| Digitai Qrthophoto. TIFF, 0.25' Pixel CAD Format AutoCad

Layers: AeroTech Mapping

Control: 8 or 12 HVYP, 6" Wide x 6’ Tall

Teresa Tormes Leo Torres Lyie Siater Mike Dausar Eric Phan, P.LS. Tim Buriows
Prasident, Prindpal VP, Principal GM,AZE CA Account Exeeutive General Manager Account Executive
702-228-6277 {office) T92-595-6277 {celf) 603-459-3933 {caf)  £19-505-5020 joel) 702-325-8808 (cell) 520-561-6537 {oell)

R
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Attachment E - Subconsultants’ Proposals

Project estimated schedule: 15 (Area A) or 17 (Area B) consecutive working days after date of
photography or receipt of control, whichever is later, Please note certain delays may exist, i.e., westher
and air flight restrictions.

Project accuracy to conform to generally accepted photogrammetric standards established by the
Ametican Society of Photogrammetry & Remote Sensing (ASPRS),

Aread
Payment Schedule (Mapping and Orthophoto): Fee: $7,090.00 Initial
AreaB

Payment Schedule (Mapping and Orthophoto): Fee: $11,700.00 Initiad

Terms Net 30 days

This proposal will remain effective for 60 days after the date of this letter. If you have any questions,
please do not hesitate to contact us at any time. AercTech Mapping appreciates the opportunity of
submitting this propasal and lock forward to working with Sunrise Engineering.

Your signature in the space provided below will indicate your acceptance of our proposal and serve as
our Notice to Procesd,

Sincerely, Accepted by:
2 SUNRISE
i
Tim Burrows Tony Elley, P.L.S
Account Manager
Date
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Attachment E - Subconsultants’ Proposals

= ==
o -

Boring - Drilling - Vacuum Excavating
Underground, We’'re a Cut Above

Phone: (802) 9976164 Fax: (602) 907-4811
Website: sscboring.com E-mail: arvid@sscboring.com

SERVICE AGREEMENT

September 15, 2015

Specialized Services Company, an Arizona Corporation {"$SC” and/or “Specialized Services”), 2001 W. North
Lane, Phoenix, Arizona, 85021, proposes to furnish and provide all labor, material, and equipment necessaty to provide
the following services for Sunrise Engineering (the “Chent”);

Services to be performed: Vacuum excavation services as required at Client-designated sites.

Time or Location of Performance: Tempe — Brentwood Manner Waterine Potholing

Scope of Work: See Attachment E-1

Payment Terms: Net 30 days

Any alteration or deviation from the specifications contained in this proposal Involving extra cost for material, labor, or

other expenses resulting from the alteration or deviation from the specification will only be executed upon written orders
for same, and will require extra charges over the sum quoted in this proposal, All agreements will be made In writing.

SPECIALIZED SERVICES COMPANY

by; (v ;7 Vesloe o *i

Arvid Veidmark II — Corporate Secretary

Client’s Acceptance:

Specialized Services Company is hereby authorized to furnish all labor, equipment, and other resources required to
complete the work described In this proposal as required by the Cllent, for which the Client agrees to pay the amount
specified in said proposal and according to the terms thereof, Should either party to this Agreement be in default and the
contract placed in the hands of 2 third panty for collection, or If sult Is brought thereon, the undersigned organization, or
person or persons or either, agree to pay reasonable collection or attorney’s fees, plus default interest at 1.5 % per
month in addition to the amount due thereon for the expenses of coflection.

All parties agree that a facsimile transmission of the signature constitutes an original and binding document. The laws of
the State of Arizona shall govern this Agreement and sults may only be brought in Arizona couirts,

Signature Corporate Cfficer: : Date:

Authorized to sign for: (Print company name)

Prirnt Name: Title:
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Attachment E - Subconsultants’ Proposals

ATTACHMENT E-1

This Attachment A is specifically incorporated into and made a part of the Service Agreement between Specialized Services Company
and the Client.

Scope of Work:

SSC will provide a vacuum truck and crew to vacuum pothole and expose utilities as directed by the Client. SSCwill return a
computerized pothole report including X,Y,Z coordinates to the Client. SSC will slurry backfill and replace asphak per MAS 212 for all
potholes within existing asphait. In addition to potholing per MAG 212, SSC will provide survey, uniformed officer, traffic control, and
permits as required by the City of Tempe.

Per Pothole Price:
10-30 Potholes = $610.00 ea.
31 - 75 Potholes = $580.00 ea.

Schedule of Values for work outgide of original scope:

$175.00 per hour when vacuum truck arrives at jobsite until vacuum truck leaves jobsite, 1 hr min,

Mcbilization for the vacuum truck is $130.00 per hour portal to portal, 1 he Min.

Saturday/Sunday/Holiday/Overtime work is $210.00 per hour when vacuum truck arrives at jobsite until vacuum truck leaves
jobsite, 1 hr min.

$100.00 per core for 12” diameter core through asphalt or concrete 6% thick or less. For asphalt or concrete thicker than 8~
SSC will bill an additional $20.00 per inch. There is a minimum of $250.00 for coting,
Mobilization for Coring equipment is $75.00 per hour portal to portal, 1 hr min.

$80.00 per core re-insertion using Utili-Bond if utiizing the “key-hole” process.

¥ client request that SSC hauls spoils offsite a removal fee of $300.00 will be charged per load.

SSC will supply the Client with a hand written Utility Report for each utility located, included in hourly rate.

SSC can provide a computerized Utility Report @ $45.00 per report

Additional crewmnembers are $48.00 per hour.

All holes in asphatt or concrete will be restored per MAG Std. Det. 212, Utility Repair.

Any utility we pothole where we encounter slurry baddill or concrete encasement will require 2 holes, one on either side of
the encasemnent to confirm the depth on each side.

Traffic control, temporary fencing; shoring, permits and barricades provided at cost + 159.

Certified land survey of any utility or structure encountered provided at cost + 15%.

Set Control for potholes and provide sealed pothole report s $110.00 per hole.

Hourly Rates: Survey Manager/RLS $180.00 p/h, Survey Coordinator or Project Manager $132.00 p/h, Survey Office -$120.00,
Survey Party Chief-$135.00, 2-man crew or GPS/Robotic $196.00 p/h, Survey Technician-$95.00, Project Manager-$180.00 (3
hour minimum on all services)

Note: Estimated totals for hours are estimates only, final quantities will be baged on completed hours accumulated in
the field upon completion of the project.

Inidal: Date: 2

{My Documents/Vacuum Excavation Proposals 2015/Sunrise Engineering @ Tempe — Brentwood Manner Watetine Potholing(3))
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Attachment E - Subconsultants’ Proposals

Comments:

SSC will keep dally logs and sign-off sheets on site for hour/hole projects. The Client Is responsible for having a representative on-site to sign-
off on a dally basis. I the Client does not have a representative on-site to sign-off, then the Client agrees 1o accept all hourfhoies bilied by
SSC backed up by the dally logs.

S5C is not responsible for deaning-out excavations dug by SSC crews that become filled with rain run-off, debris from broken water, sewer,

and force main or pressurized lines that fill the hole or cause setiement. The Client avd S5C will mutually determine additional compensation
for §5C’s time and materials to cléan out any excavations.

S5C reserves the right to subcontract ary portion of the work listed in the scope and indusions as needed to maintain the Clients scheckde.

Mobilizetion of equipment and personnel for this project will be subject to availabifity of eqguipment on a first come-first served basis at the
time of an executed subconiract,

Where safely is an issue an additional crewmember miy be required, this would be if excevating in a pit over 4 deep or in an area where 3
trewmembers are needed to run the job safely. Where this is the case the additional crewmember will be charged to the job at the rate isted
on page 2.

During the course of the agreement if & project arises that has Davis-Bacon Wages, SSC reserves the right to increase the hourly rate to
compensate for the increase in hourly pay to the crew members.

Customer understands and agrees that services perfarmed using electrenic ulility locating may result in less than sl buried lines, pipes and
other [tems from being located. Electronic utiiity locating can be used to provide & statting point of locating of private utilities, followed by
vacuumn excavation to confim the exact elevation and location of the identified utility.

Exclusions;
Speciaiized Services Company Is not responsible for the following:

A

B.
[
D.

[l

Inltial;

De-watering of any type if ground water Is encountered diring excavation or potholes
Supply, setup, tesr down, and removal of any temporary fencing of entire job site, pits & equipment
Bonds and sales texes (SSC Band rate 2.5%)

Special insurance, special wording including but not Simited to additional insured on forms CG2010 ($100.00 per additional insured listed) &
CE2037 {$500.00 per additional insured listed).

Seturity personnel to protect the job site
Pea-gravel to backfill potholes

Date: 3

{My Documerts/Vacuum Excavation Proposals 2015/Sunrise Engineering @ Tempe — Brentwood Manner Watarline Potholing(3))
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Project Informnation Sheet
Please help us to provide you with the best service by providing this basic project and administrative Information.
Project Name: '
Actual Address:
Project Owner:
Fleld Contact: Phone #;
Billing Contact: Phone #:

E-Mail Address for Invoices:
Job #/PO # to Reference on Irwvoices:
Any other infformation that fight be helpfuf for us to know:

Thank you!

Initiaf; Date: _ 4
{My Documents/Vacuum Excavation Proposals 2015/Sunrise Engineering @ Tempe — Brentwood Manner Waterline Potholing(3))
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September 1, 2015 1rer foCcon

Sunrise Engineering
2152 South Vineyard, Suite 123
Mesa, Arizona 85210

Attn:  Mr. Geoffrey Child, P.E.
Principal/Engineering Manager

Re:  Proposal for Geotechnical Engineering Services
Tempe Waterlines — Brentwood Manor
Tempe, Arizona
Terracon Proposal No. P65150543

Dear Mr. Child:

Teracon Consultants, Inc. (Terracon} appreciates the opportunity to submit this proposal to
provide geotechnical engineering services for the above referenced project. The purpose of our
services will be to evaluate the pertinent geotechnical conditions at the site and to develop
geotechnical engineering paramsters which will assist in the design and construction of the
project This proposal autlines our understanding of the project, our proposed scope of
services, and provides a fee for our services.

A. PROJECT INFORMATION

Project Description
TEM i DESCRIPTION
We understand the proposed project consiste of the design and construction
Project Elements of new waterline throughout the Brentwood Manor residential subdivision. We
understand the water iines will be on the order of 4 to & feet in depth.
We anticipate the waterlines will be installed using traditional cut and cover
Proposed excavation technigues fo the required construction depths. We understand
Construction pavement removal and replacement will be needed at the Jocation of the new
waterline trenches.
Site Description
ITEM b DESCRIPTION -
The project site is jocaled in the Brentwood Manor residential subdivision
Location located in the northwest quadrant of Southem Avenue and Baseline Road in
Tempe, Arizona.
Existing The waterlines will be instailed in the existing asphalt paved roadwa
improvements ng e ys.

Terracon Congultants, Inc. 4685 5. Ash Avenue, Suite H-4 Tempe, AZ 85282
P [480] 897 8200  F j480] 897 1133  www.lerracon.com
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mEM DESCRIPTION
Current ground cover | Asphalt concrete paverment along the waterdine alignment.
Existing topography | Appears to be relatively flat.

Should any of the above information or assurnptions be inconsistent with the plannhed construction,
please let us know so that we may make any necessary modifications {o this proposat.

B. SCOPE OF SERVICES

The services to be provided by Terracon are summarized in the following paragraphs.

Task 1 — Setup the project, contact the Arizona 811 te locate public underground utilities, obtain a
right-of-way permit from the City of Tempe, and coordinats the field exploration. We understand
that traffic control will required to complete the planned borings, and the associated fees
outlined in this proposal include traffic control costs.

Conditions/items to be provided by Client: Items to be provided by the client inciude the right of
entry to conduct the exploration and an awareness and/or location of any private subsurface
utilities existing in the area. We will contact Arizona 811 for location of utilities in public
easements and right-of-ways.

Task 2 - Conduct a geotechnical field exploration at the site to evaluate the subsurface
conditions and obtain representative samples. Based upon the information provided and our
experience, we propose drilling a total of nine (9) test borings along the alignment of the
proposed waterline in a grid pattem. The borings will be advanced o a depth of cight (8) feet
below the existing asphalt paved roadway surface, unless refusal to drilling is encountered prior
1o full boring advancement. The depth and locations of test borings may be adjusted depending
upon actual subsurface conditions encountered and other limitations.

For safety purposes, all berings will be backfilled immediately after their completion. The City of
Tempe requires the borings be backfilled per MAG standard detail 212. This includes backfilling
the borehole with low-strength cement/sand slurry or aggregate base course, saw-cutting and
removing a 1-foot square area of pavement centered over the boring, and replacing the upper 6
inches of existing pavement with AC hot mix.

During the drilling operations, a field engineer or geologist will log the borings, record the results of
penetration tests, and obtain representative samples for further laboratory evaluation. Drilling and
sampling will be conducted in general accordance with applicable ASTM or local standards At the
complefion of drilling operations, samples will be taken fo cur laboratory where they will be
examined by the project geotechnical engineer. At that time, the field descriptions will be
reviewed, and an applicable laboratory testing program will be formulated. Groundwater is not
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anticipated to be encountered during drilling. Additional costs associated with encountering
groundwater have not been included.

Task 3 — Under the direction of a gectechnical engineer, the samples obtained from the test
borings will be tested in our laboratory to determine physical engineering characteristics.
Relatively undisturbed samples may be tested for moisiure content, dry density, in-situ swell, and
consolidation characteristics. Representative disturbed samples may be tested for sisve analysis,
Atterberg limits (LL, PL, and P1), standard Proctor, remolded expansion, shear strength, soluble
sulfates, chlorides, pH, and minimum (saturated) resistivity. Laboratory testing will be conducted
in general accordance wilh applicable ASTM, ADOT, or other locally recognized standards.

Task 4 — Prepare a geotechnical engineering report for the profect. The resulis of our field and
laboratory programs will be evaluaied by a professionai geotechnical engineer licensed in the
State of Arizona. Based on the results of our evaluation, an engineering report will be prepared
that details the results of the testing performed, provides logs of the borings, and a diagram of
the site/boring layout. The report will include the following:

» Computer generated boring logs with soil stratification based on visual soil clagsffication
Summarized laboratory data
= Groundwater levels observed during and after completion of drilling
Boring location plan
Subsurtface exploration procedures
Existing pavement thickness at each boring jocation
Encountered soil conditions
Relative excavation difficulty
+ OSHA soil classification for trench excavations
Recommendations for pipe bedding, shading and backfil
s Design soil parameters for trench shoring
Seismic Site Classification
« Subgrade preparation/ earthwork recommendations

C. SCHEDULE

We can generally begin the field exploration program within about one week after receipt of a
signed Agreemeni and encroachmeni pemmit from the City of Tempe, if site and weather
conditions permit. The field exploration will require one day to compleie. We estimate the
geotechnical report can be completed within about two to three weeks after the soil borings are
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completed. In situations where informaticn is needed prior to submittal of our report, we can
provide verbal information or recommendations for specific project requirements within about
one week after the completion of our field exploration.

D. COMPENSATION

Based on the scopes of work presented in the previous section of this proposal, we propose to
provide geotechnical services on this project for the following lump sum fee:

~_ Geotschnical Tasks-BaseScope ~ - |  LumpSumFee

1. Setup Project, Locate Utilities, Coordinate Field Exploration $800.00

2. Fieid Expioration A $6,450.00

3. Laboratory Testing $1,400.00

4. Engineering Analysis & Report Preparation $1.400.00
Total for Above Geotechnical Enginesring Services $9,850.00

Should it be necessary to expand our services beyond those outlined in this proposal, we will
notify you, then send a supplemental proposal stating the additiona! services and fee. We will
not proceed without your authorization.

E. AUTHORIZATION

We undersiand that Sunrise Engincering will issue & matually agreeable Agreement for
Subconsultant Services to Terracon as acceptance of the scope outlined in this proposal. This
proposal is valid if authorized within sixty days from the listed proposal date,

We appreciate your consideration of Terracon for this work, and look forward o working as your
geotechnical ant materials engineering consultant on this and future projects.

Sincerely,
TE CON CONSULTANTS, INC.

Jesse R, Huston, P.E. Donald R. Clark, P.E.
Senior Project Manager Senior Principal

Attachments: Agreement for Professional Services

Copies: Addressee (via email)
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EXHIBIT B
AFFIDAVIT DEMONSTRATING LAWFUL
PRESENCE IN THE UNITED STATES

ARS §§1-501 and 502 require completion of the form to apply to the City for a local public benefit {defined as a
grant, contract or loan). You must demonstrate through the presentation of one of the following documents that you
are lawfully present in the United States.

LAWFUL PRESENCE IN THE UNITED STATES CAN BE DEMONSTRATED BY
PRESENTATION OF ONE (1) OF THE DOCUMENTS LISTED BELOW.

Please present the document indicated below to the City. If mailing the document, attach a copy of the document to this Affidavit. (If the
document may not be copied, present the document in person to the City for review and signing of the affidavit.)

1, An Arizona driver license issued after 1996.

Print first 4 numbers/ietiers from license: o
2 An Arizona non-operating identification License.

Print first 4 numbers/letters: -

3. A birth certificate or delayed birth certificate issued in any state, territory or possession of the United States.
Year of birth: : Place of birth: =

4 A United States Certificate of Birth abroad.

Year of birth: : Place of birth:

5. A United States passport.
Print first 4 numbers/letters on Passport:

6. A foreign passport with a United States Visa.
Print first 4 numbers/letters on Passport
Print first 4 numbers/ietters on Visa

7. An 1-94 form with a photograph,
Print first 4 numbers on 1-94:

8. A United States Citizenship and Immigration Services Employment Authorization Document (EAD),
Print first 4 numbers/letiers on EAD:

9, Refugee travel document.
Date of Issuance: Refugee Country:

10. A United States Certificate of Naturalization.
Print first 4 digits of CIS Reg. No.:

11. A United States Certificate of Citizenship.
Date of Issuance: Place of Issuance:

12. A tribal Certificate of Indian Bload.

Date of Issuance: Name of Tribe: -
13. A tribal or Bureau of Indian Affairs Affidavit of Birth,
Year of Birth; Place of Birth:

IDO SWEAR OR AFFIRM UNDER PENALTY OF LAW THAT I AM LAWFULLY PRESENT
IN THE UNITED STATES AND THAT THE DOCUMENT I PRESENTED ABOVE AS
VERIFICATION IS TRUE.

Signature Business/Company (if applicable)
Print Name A Address
Date:

City, State, Zip Code

OFFICE USE ONLY: EMPLOYEE NAME:

EMPLOYEE NUMBER:
ALL VIOLATIONS OF FEDERAL IMMIGRATION LAW SHALIL BE REPORTED TO 1-866-
347-2423.




rﬁ‘ Tempe

EXHIBIT C
AFFIDAVIT OF COMPLJANCE WITH TEMPE CITY CODE
CHAPTER 2 ARTICLE VIII SECTION 2-603(5)

Per Tempe City Code Chapter 2 Article VIII Section 2-603(5), it is unlawful for a City vendor or
City contractor, because of race, color, gender, gender identity, sexual orientation, religion,
national origin, familial status, age, disability, or United States military veteran status, to refuse
to hire or employ or bar or discharge from employment any person, or to discriminate against
such person in compensation, conditions, or privileges of employment.

City vendors and contractors shall provide a copy of their antidiscrimination policy to City to
confirm compliance with this requirement or attest in writing to compliance.

* CONTRACTOR means any person who has a contract with thc Clty

* VENDOR means a person or firm in the business of selling or Gtﬁerms,e prowdlng
products, materials, or services.

CONTRACTOR/VENDOR, select one:

Current copy of antidiscrimination policy attached

OR
I hereby certify (contractor/vendor) to be
in compliance with Tempe City Code Chapter 2 Article VIII Section 2-603(5).
Date:
Signature
Print Name " Title

Company



CITY OF TEMPE
TEMPE, ARIZONA
DEPARTMENT OF PUBLIC WORKS

AFFIDAVIT OF GENERAL CONTRACTOR / PRIME CONSULTANT

REGARDING
HEALTH INSURANCE
, Arizona
Date
Waterline Replacement — Brentwood Manor & Tempe Royal Palms
Project No. 3204961C
I hereby certify that (name of company) currently has, and

all of its major subcontractors/sub-consultants, defined as doing work in excess of $30,000.00, will have, during the
course of this contract, health insurance for all employees working on this project and will offer health insurance
coverage to eligible dependents of such employees, as defined in the accompanying Guidelines. The company’s
health insurance is as follows:

Name of Insurance Company:

Type of Insurance (PPO, HMO, POS, INDEMNITY):

Policy No.;

Policy Effective Date (MM/DD/YY):

Policy Expiration Date (MM/DD/YY):

Signed and dated at , this day of , 2015,

General Contractor/Prime Consultant

By:
STATE OF ARIZONA )
) ss
COUNTY OF MARICOPA )
SUBCRIBED AND SWORN to before me this day of ., 2015.
Notary Public

My commission expires:
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City of Tempe
Guidelines for Implementation of Health Insurance

These Guidelines are provided for purposes of implementing Resolution No. 2000.73, which
requires all employees of prime consultants, general contractors and major subconsultants and
subcontractors to have health insurance and to offer health insurance to their eligible dependants,
as determined at the start of each project. Questions regarding these guidelines should be
directed to the City of Tempe Engineering Division at (480) 350-8200.

1.

All Prime Consultants who enter into a Public Works contract or General Contractors who
bid on Public Works projects that are advertised for bid and enter into a contract in excess of
$30,000 with the City of Tempe after January 1, 2001, are required to sign an affidavit in the
form attached hereto. The prime consultant or general contractor shall require that all major
subconsultants or subcontractors, defined as entities doing work in excess of $30,000,
comply with the health insurance requirements. In signing the affidavit, prime consultants
and general contractors may refer to and rely upon these Guidelines for interpretation.

Health insurance is required for permanent employees who work for the
consultant/contractor more than one hundred and twenty (120) days in any calendar year. A
“work day” consists of any time within a twenty-four hour period, regardless of number of
hours that the individual is paid. This requirement excludes students working part-time who
are enrolled in a fecognized educational institution. Many companies have a grace period or
a qualifying period prior to commencement of i msurance coverage, which is acceptable so
long as the employee coverage begins by the 120 day of contract signing. Temporary
employees will be covered to the same extent as the City of Tempe covers temporary
employees as determined at the start of each project.

. If a contractor is a "Union" shop and withholds union dues from employees for health

insurance coverage that is also offered to their eligible dependents and meets all City
requirements, the Contractor may so note on the required affidavit.

The health insurance requirements herein apply to alt employees that are directly involved
with the City of Tempe project including support and administrative personnel.

Health insurance coverage must be maintained during the entire time of the contract,
including any warranty periods, with the City.

All complaints concerning violations of the health insurance requirements shall be filed by an
employee, in writing, with the Public Works Department, within thirty (30) days from
discovery of the violation. An administrative hearing will be held before the Public Works
Director, and a written decision of findings will be provided to the parties to the heanng
within ten (10) days thereafter. Appeal from the decision of the Public Works Director may
be made within ten (10) days of the date of the decision by filing a notice of appeal in writing
with the Public Works Department. If an appeal is timely filed, an administrative hearing
will be held before an administrative hearing officer appointed by the City Manager. The
decision of the administrative hearing officer shall be final.

In the event of a finding by the City of a violation of the insurance provisions, the company
in violation of the provision shall be barred from bidding on, or entering into, any public
works contract with the City for a minimum period of three (3) years.
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8. All consultants and contractors subject to the health insurance requirements shall post, in
English and Spanish, notice of the health insurance requirements at their office and at the job
site. Signs for posting will be provided by the City.

These "Guidelines for Implementation of Health Insurance", issued and dated this 21st day of
August, 2002, hereby amend all guidelines previously issued.
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